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SCHEDULE OF ITEMS

(Timber Sale)
Timber Sale Spread Thick Timber Sale Road No. ALL
Road Name SUMMARY Length (Miles) 13.71 (R)
Road Eng. Estimate S.R.C.
Number Road Name Miles C/IR Total Total
435 Spread Creek 2.82 R 18,555.56 15,490.38
5932 Upper Whitetail 2.42 R 23,204.39 19,551.60
5932E Upper Whitetail E 1.80 R 9.612.71 8,134.62
5932G Upper Whitetail G 1.60 R 43,091.20 37,171.14
5955 Left Spread 4.81 R 74,106.77 62,950.39
5956 Bedspread 0.26 R 3,698.33 3,127.58
TOTAL ALL ROADS: 13.71 172,268.96 146,425.71
Spread Thick Timber Sale
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SCHEDULE OF ITEMS

(Timber Sale)
Timber Sale Spread Thick Road No. 435
Road Name Spread Creek Length (Miles) 2,82
Item Method of Percent S.R.C Unit
Number Description Meas. Unit Quantity Unit Price Labor (%) | Labor Factor]| Price Total
15101 |Mobilization L.S.Q. L.S. 1.00| $ 1,238.70 30 1.11] § 1,116.95| $ 1,115.95
20301A Removal of CMP AQ. Each 1.00| $ 43,00 40 1.16] $ 37.07| § 37.07
20481A Drainage Excavation, Type Drain Dip,
Compaction Method E AQ. Each 5000 $ 340.00 45 1.18| § 288.14| $ 1,440.70
20481B Drainage Excavation, Type 4% Outslope,
Compaction method E AQ. Each 100| $ 250.00 45 118 § 211.86| § 211.86
23050 Brushing AQ. Mile 292| $ 700.00 50 120 $ 583.33| $ 1.644.99
25101A Placed Riprap, Class 1 c.Q. c.Y. 500| $ 71.00 40 1.16| $ 61.21]| $ 306.05
40 1.16
30357B
Roadway Recondltioning, Compaction Method B AQ. Mile 282| % 1,046.12 50 1.16| $ 901.83| $ 2,543.16

32232|Haul and Place Stockpiled Aggregate,
Compaction Method B c.Q C.Y. 180.00| $ 25.40 50 1.20| $ 2117| $ 3,810.60

60270A 18" Corrugated Steel Pipe, 0.064" Thickness,
(Includes Culvert Excavation, Compaction
Method B AQ. L.F. 180.00| $ 27.00 50 1.20) § 22.50| § 4,275.00

62556]Seeding, Application Only, Dry Method c.Q. Acre 070 $ 180.00 50 120| $ 150.00( $ 105.00

SUB-TOTAL: $ 15,490.38

TOTAL ALL ROADS: $ 146,425.71
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SCHEDULE OF ITEMS

(Timber Sale)
Timber Sale Spread Thick Road No. 5932
Road Name Upper Whitetail Length (Miles) 242
Item Number] Method of Percent S.R.C Unit
Description Meas, Unit Quantity Unit Price Labor (%) | Labor Factor Prica Total
15101|Mobilization LS.Q LS. 100 $ 1,548,03 30 111| 8  1,395562] § 1,395.52
o +40-00" i LA 420-691—0~
{20307A Removal of CMP AQ. Each 500| $ 43.00 40 1.16] § 37.07| 8§ 185.35
2041ﬂ0rainage Excavation, Type Ditch cQ L.F. 45.00] $ 1.00 50 120] 8 083 8 37.35
20478{Unsuitable Excavation caQ. C.Y. 10.00] § 36.00 40 1.16] § 31,03 $ 310.30
20480| Drainage Excavation, Type Open Top Box Culvert,
Malhed F AQ. L.F. 26.00| § 21.00 45 1.18| § 17.80| § 462.80
20481A Drainage Excavation, Type Drain Dip, Compaction
Mathod E AQ Each 400| $ 340.00 45 118| $ 28814| § 1,152 56
204818 Drainage E; lon, Type 4% Outslope,
Compaction method E AQ. Each 100| $ 250.00 45 1.18| § 211.86| $ 211.86
23050| Brushing AQ Mile 242|$  700.00 50 120 § 58333| § 1,411.66
25101A Placed Riprap, Class 1 cQ cY. 6.50| § §6.07 40 116 $ 4834| § 314,21
261018 Placed Riprap, Class 3 caQ cY. 650 $ 11478 40 1.16] $ 9895| $ 643.18
30357A
Roadway Reconditioning, Compaction Method A AQ Mile 242| $ 780.00 40 116| § 67241 § 1,627 23
32232|Haul and Place S kpiled Aggregate, C
Method B c.Q cy. 188.00| $ 2540 50 120| § 2117 § 3,979.86
[60270A 18" Corrugated Steel Pipe, 0.064" Thickness,
{ Culvert ion, Comp Method
B AQ LF, 20000| $ 27.00 50 120 $ 2250 § 4,500.00
.
60270B 24" Corrugated Steel Pipe, 0.064" Thickness,
(Includes Culvert Excavation, Compaction Method
B AQ. L.F. 114.00| $ 34.00 50 120| § 2833| § 3,229 62
$ - 70 131 § = $ -
62556|5eading, Application Only, Dry Method c.Q. Acre 060| $ 180.00 50 120 $ 150.00| § 80.00
SUB-TOTAL: $§ 19,651.60
TOTAL ALL ROADS: $ 146,425.71
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SCHEDULE OF ITEMS

(Timber Sale)
Timber Sale Spread Thick Road No. 5932E
Road Name Upper Whitetail E Length (Miles) 1.8
Item Method of Percent S.R.C Unit
Number Description Meas. Unit Quantity Unit Price Labor (%) | Labor Factor Price Total
15101 Mabilization LS.Q. L.S. 1.00( $ 641.71 30 1.11] 8 578.12| § 578.12
20301A |Removal of CMP A.Q. Each 1.00( $ 43.00 40 116( § 37.07| $ 37.07
20419  |Drainage Excavation, Type Ditch c.Q. L.F. 865.00| $ 1.00 50 120| § 083| $ 717.95
20478  |Unsuitable Excavation 7 C.Q. CY. 10.00] § 37.00 40 1.16] $ 31.90( § 319.00
20480 |Drainage Excavation, Type Open Top Box
Culvert, compaction Method F AQ. L.F. 32.00| $ 21.00 45 1.18] § 17.80| $ 569.60
20701 Earthowork Geotextile, Type II-A C.Q. SY. 15.00] $ 3.64 15 105 $ 347| 8 52.05
23050 Brushing AQ. Mile 1.80| $ 700.00 50 120 § 583.33| § 1.049.99
25101A  |Placed Riprap, Class 1 C.Q. C.Y. 1.00| $ 56.07 40 1.16] $ 4834| $ 48.34
25101B  |Placed Riprap, Class 3 c.Q. C.Y. 350| § 114.78 40 116| § 98.95| § 346.33
25205 Rock Buttress, Class 6 Riprap c.Q. C.Y. 10.00| $ 92.00 40 1.16| $ 7931| § 793.10
30357A
Roadway Reconditioning, Compaclion Method A AQ. Mile 180| $ 780.00 40 116| $ 67241| $ 1,210.34
32222 |Pit Run, Maximum Size: As Noted, Compaction
Method B c.Q. C.Y. 30.00| $ 30.42 50 1.20| $ 2535| $ 760.50
60270A |18" Corrugated Steel Pips, 0.064" Thickness,
(Includes Culvert Excavation, Compaction
Method B AQ. L.F 60.00| $ 27.00 50 120 § 2250| $ 1.350.00
60710 |Reconditioning Drainage Structures, Culverts AQ. Each 2.00| § 100.00 70 131] § 76.34| $ 152.68
61910  |Replace Gate Post, GFP AQ. Each 1.00| $ 120.00 75 134 $ 8955| § 89.55
62556  |Seeding, Application Only, Dry Method c.Q. Acre 040 $ 180.00 50 120| § 150.00| § 60.00
SUB-TOTAL: $ 8,134.62
TOTAL ALL ROADS: $ 146,425.71
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SCHEDULE OF ITEMS

(Timber Sale)
Timber Sale Spread Thick Road No. 5932G
Road Name Upper Whitetail G Length (Miles) 186
Item Method of Percent S.R.C Unit
Number Dascription Meas Unit Quantity Unit Price Labor (%) | Labor Factor Price Total
15101 Mobilization LS.Q LS. 100| § 2,876.60 30 1111 § 2,691.53| § 2,591.53
20301A  |Removal of CMP AQ. Each 500| § 43.00 35 1.13| $ 38.05| $ 190.25
20301B  |Removal of Log Fill LS.Q LS. 100} § 275.00 40 116] § 237.07| § 237.07
20404 Unclassified Borrow C.Q CY 120.00| $ 33.00 50 120| § 27.50| $ 3,300.00
20419  |Drainage Excavation, Type Ditch c.Q LF, 5000 $ 1.00 45 1.18] $ 085| 8§ 42 50
20481A |Drainage Excavation, Type Drain Dip, Compaction
‘Melhod E AQ Each 1.00) § 340.00 45 1.18( 8 288.14| 3 268.14
20481B  [Drainage Excavation, Type 4% Outslope,
Compaction method E AQ. Each 1.00] $ 250.00 40 1.16] & 21652| § 215.52
20481C  |Dralnage Excavation, Drivable Water Bar,
Compaction Method D AQ Each 1500 $ 180.00 40 1.16] § 16617 § 2,327 .55
21201 Linear Grading LS Q LS 1.00| § 12,980.00 35 113| § 11,486.73| & 11,486.73
25101C  |Placed Riprap, Class 3, On Site Sourced CQ C.Y. 3300]| $ 14.00 40 116| § 1207 $ 398.31
303578
Roadway Reconditioning, Compaction Method B AQ. Mile 160| $ 1,080.00 40 116] § 91379 § 1,462.06
32222 Pit Run, Maximum Size: As Noted, Compaction
Method B C.Q. CY. 3000 $ 30.42 50 1.20| § 2535 § 760.50
60270A  |48" Corrugated Steel Pipe, 0.064" Thickness,
(Includes Culvert Excavation, Compaction Method
B AQ. L.F. 450.00| $ 27.00 50 120| § 2250( § 10,125.00
60270B  [24" Corrugated Steel Plpe, 0.064" Thickness,
(Includes Culvert Excavation, Compaction Method
B AQ L.F 6200 $ 34.00 50 120) 2833 $ 1,756.46
62556  |Seeding, Application Only, Dry Method cQ Acre 120] 8 180.00 50 120) % 150.00| $ 180.00
6500 Furnish and Install Road Closure Device, Powder
River Style, Size: 16' AQ Each 100] & 1,900.00 16 1.05| § 1,809.62| $ 1,809,562
SUB-TOTAL: §$ 37,171.14
TOTAL ALL ROADS: § 146,425.71
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SCHEDULE OF ITEMS

(Timber Sale)
Timber Sale Spread Thick Road No 5955
Road Name Left Spread Length (Miles) 4.81
|item Methed of Percent S.R.C Unit
Number Description Meas. Unit Quantity Unlt Price Labor (%) | Labor Factor Price Total
15101 Mobilization LS Q. LS. 1.00| § 4,947.08 30 111 § 4,456.83| $ 4,456 .83
20301A  |Removal of CMP AQ Each 10.00] $ 43.00 40 1.16] $ 37.07| § 370.70
20419 |Drainage Excavation, Type Ditch c.Q. LF 5500| $ 1.00 50 120] $ 083] § 45,65
20481A  |Drainage Excavation, Type Drain Dip, Compaction
Method E AQ Each 2300] $ 340.00 45 1.18] § 288.14| § 6,627.22
21201 Linear Grading L.S.Q. L.S. 1.00| § 7,570.00 45 1.18[ $ 6,4156.25| § 6,415,265
23050  |Brushing AQ. Mile 381] s 700.00 a5 113] 8 619.47| § 2,360,18
25101A | Placed Riprap, Class 1 cQ C.Y. 27.00| § 56.07 50 1.20]| § 46.73| $ 1,261.71
30357A
Roadway Reconditioning, Compaction Method A A.Q. Mile 2441 § 780.00 40 1.16{ § 672.41| $ 1,640.68
303578
Roadway Reconditloning, Compaction Method B AQ Mile 2371 % 1,080.00 40 1.16] § 813.79| & 2,165,686
32222 Pit Run, Maximum Size: As Noted, Compaction
Method B cQ CY. 44000| $ 3042 40 1.16]| & 2622 3 11,536.80
32232  |Haul and Place Stockplled Aggregats,
Compaction Method B c.Q C.Y. 334.00| $ 25.40 50 1.20| § 2117 $ 7,070.78
80270A  |18" Corrugated Stesl Pipe, 0.064" Thickness,
(Includes Culvert Excavation, Compaction Method
B AQ LF. 708.00| $ 27.00 50 120| § 22,50 $ 15,830.00
602708  [24" Comugated Steel Pipe, 0.064" Thickness,
(Includes Culvert Excavation, Compaction Method
B AQ L.F. 9400 § 34.00 50 1.20| § 28.33| $ 2,663.02
60710  |Reconditioning Drainage Structures, Culverts AQ Each 1.00| § 100.00 70 1.31] $ 76.34| $ 76.34
61910 Replace Gate Post, GFP AQ Each 100] § 120.00 75 1.34]| 8 89.55) $ 89.55
62556  |Seeding, Application Only, Dry Method cQ Acre 160] 8 180.00 50 1.20] $ 150.00| $ 240.00
SUB-TOTAL: $ 62,950.39
TOTAL ALL ROADS: $ 146,425.71
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SCHEDULE OF ITEMS

(Timber Sale)
Timber Sale Spread Thick Road No. 5056
Road Name Bedspread Length (Miles) 0.26
[item Method of Percent S.R.C Unit
Number Description Meas. Unit Quantity Unit Price Labor (%) | Labor Factor]| Price Total
15101  |Mobilization LS.Q. L.S. 1.00| $ 246.89 30 111 § 22242| $ 222.42
20102
Clearing and Grubbing, Slash Disposal Method F L.S.Q. L.S. 1.00| $ 390.00 45 118| § 33051] ¢ 330.51
20301A  |Removal of CMP AQ. Each 2.00] $ 43,00 40 1.16| § 37.07| § 74.14
(—30416—Brainage-Excavation—Fype-Bitch -6 = 26-081—F —
20481A |Drainage Excavation, Type Drain Dip,
Compaction Method E AQ. Each 1.00] $ 340.00 45 118 § 288.14| § 288.14
23050 Brushing AQ. Mile 026| $ 700.00 50 120] $ §83.33| $ 151.67
251018  |Placed Riprap, Class 3 c.Q. C.Y. 3.00| $ 120.88 40 116| § 104.21] $ 312.63
30357A
Roadway Recondltioning, Compaction Method A AQ. Mile 026] $ 780.00 40 1.16| § 672.41| $ 174.83
60270A [18" Conugated Steel Pipe; 0.064" Thickness,
{Includes Culvert Excavation, Compaction
Method B AQ. L.F. 3400 $ 27.00 50 120| $ 2250] § 765.00
602708 |24" Corrugaled Stesl Pipe, 0.064" Thickness,
{Includes Culvert Excavation, Compaction
Method B AQ. L.F. 2800 $ 34.00 50 120 § 28.33| § 793.24
62556 |Seeding, Application Only, Dry Method c.Q. Acre 0.10( $ 180,00 50 120| § 150.00| $ 15.00
SUB-TOTAL: $ 3,127.58
TOTAL ALL ROADS: § 146,425.71
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Preface

Delete all but the first paragraph and add the following:

Preface_wo 03 15 2004 _m

The Forest Service, US Department of Agriculture has adopted FP-03 for construction of
National Forest System Roads.

101 - Terms, Format, and Definitions

101.01 Meaning of Terms
Delete all references to the TAR (Transportation Acquisition Regulations) in the specifications.

101.03 Abbreviations.

Add the following to (a) Acronyms:

AFPA
MSHA
NIST
NESC
WCLIB

American Forest and Paper Association

Mine Safety and Health Administration
National Institute of Standards and Technology
National Electrical Safety Code

West Coast Lumber Inspection Bureau

Add the following to (b) SI symbols:

mp

Milepost

ppm

Part Per Million

Spread Thick Timber Sale
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101.04 Definitions.

Delete the following definitions and substitute the following:
Bid Schedule--The Schedule of Items.

Bridge--No definition.

Contractor--The individual or legal entity contracting with the Government for performance of
prescribed work. In a timber sale contract, the contractor is the “purchaser”.

Culvert--No definition.

Right-of-Way--A general term denoting (1) the privilege to pass over land in some particular
line (including easement, lease, permit, or license to occupy, use, or traverse public or private
lands), or (2) Real property necessary for the project, including roadway, buffer areas, access,
and drainage areas.

Add the following:

Adjustment in Contract Price--“Equitable adjustment,” as used in the Federal Acquisition
Regulations, or “construction cost adjustment,” as used in the Timber Sale Contract, as
applicable.

Change--“Change” means “change order” as used in the Federal Acquisition Regulations, or
“design change” as used in the Timber Sale Contract.

Design Quantity--“Design quantity” is a Forest Service method of measurement from the FS-96
Forest Service Specifications for the Construction of Roads and Bridges. Under these FP
specifications this term is replaced by the term “Contract Quantities”.

Forest Service--The United States of America, acting through the Forest Service, U.S.
Department of Agriculture.

Neat Line--A line defining the proposed or specified limits of an excavation or structure.
Pioneer Road--Temporary construction access built along the route of the project.

Purchaser--The individual, partnership, joint venture, or corporation contracting with the
Government under the terms of a Timber Sale Contract and acting independently or through
agents, employees, or subcontractors.

Protected Streamcourse--A drainage shown on the plans or timber sale area map that requires
designated mitigation measures.

Road Order--An order affecting and controlling traffic on roads under Forest Service
jurisdiction. Road Orders are issued by a designated Forest Officer under the authorities of 36
CFR, part 260.

Schedule of Items--A schedule in the contract that contains a listing and description of
construction items, quantities, units of measure, unit price, and amount.

Spread Thick Timber Sale
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Utilization Standards--The minimum size and percent soundness of trees described in the
specifications to determine merchantable timber.

Add Figure 101-1—Illustration of road structure terms:

Spread Thick Timber Sale
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Figure 101-1—Illustration of road structure terms.
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102 - Bid, Award, and Execution of Contract

102.00_nat us 02 16 2005

102 Bid, Award, and Execution of Contract

Delete Section 102 in its entirety.

103 - Scope of Work

103.00_nat_us_02_16_2005

Deletions

Delete all but subsection 103.01 Intent of Contract.

104 - Control of Work

Deletions

Delete Sections 104.01. 104.02. and 104.04.

104.06_nat us 02 17 2005

Add the following subsection:

104.06 Use of Roads by Contractor

The Contractor is authorized to use roads under the jurisdiction of the Forest Service for all
activities necessary to complete this contract, subject to the limitations and authorizations
designated in the Road Order(s) or described in the contract, when such use will not damage the
roads or national forest resources, and when traffic can be accommodated safely.

Spread Thick Timber Sale
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105 - Control of Material

105.02_nat us_01_18 2007

105.02 Material Sources.

105.02(a) Government-provided sources.
Add the following:

Comply with the requirements of 30 CFR 56, subparts B and H. Use all suitable material for
aggregate regardless of size unless otherwise designated. When required, re-establish vegetation
in disturbed areas according to section 625.

105.05_nat_us_05_12_2004

105.05 Use of Material Found in the Work.

Delete 105.05 (a) and (b) and the last sentence of the second paragraph and substitute the
following:
Materials produced or processed from Government lands in excess of the quantities required for

performance of this contract are the property of the Government. The Government is not
obligated to make reimbursement for the cost of producing these materials.

106 - Acceptance of Work

106.07 nat us 05_11 2004

106.07 Delete
Delete subsection 106.07.

107 - Legal Relations and Responsibility to the Public

107.05_nat_us_05_11_2004

107.05 Responsibility for Damage Claims.

Delete the entire subsection.

107.06_nat_us_06_16_2006

107.06 Contractor’s Responsibility for Work.
Delete the following from the first paragraph.

“except as provided in Subsection 106.07”.

Spread Thick Timber Sale
Page R-14



107.09 Legal Relationship of the Parties.

Delete the entire subsection.

107.10_nat us 06 16 2006

107.10 Environmental Protection.

Add the following:

Design and locate equipment repair shops, stationary refueling sites, or other facilities to
minimize the potential and impacts of hazardous material spills on Government land.

Before beginning any work, submit a Hazardous Spill Plan. List actions to be taken in the event
of a spill. Incorporate preventive measures to be taken, such as the location of mobile refueling
facilities, storage and handling of hazardous materials, and similar information. Immediately
notify the CO of all hazardous material spills. Provide a written narrative report form no later
than 24 hours after the initial report and include the following:

e Description of the item spilled (including identity, quantity, manifest number, and other
identifying information).

e  Whether amount spilled is EPA or state reportable, and if so whether it was reported, and
to whom.

e Exact time and location of spill including a description of the area involved.
e Containment procedures.

e Summary of any communications the Contractor had with news media, Federal, state and
local regulatory agencies and officials, or Forest Service officials.

e Description of clean-up procedures employed or to be employed at the site including final
disposition and disposal location of spill residue.

When available provide copies of all spill related clean up and closure documentation and
correspondence from regulatory agencies.

The Contractor is solely responsible for all spills or leaks that occur during the performance of
this contract. Clean up spills or leaks to the satisfaction of the CO and in a manner that complies
with Federal, state, and local laws and regulations.
108 - Prosecution and Progress
108.00_nat us 02 16 2005

108 Delcte.

Delete Section 108 in its entirety.

Spread Thick Timber Sale
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109 - Measurement and Payment

109.00_nat_us 02 17 2005

109 Deletions

Delete the following entire subsections:

109.06 Pricing of Adjustments.

109.07 Eliminated Work.
109.08 Progress Payments.

109.09 Final Payment.

109.02_nat_us_06_16_2006

109.02 Measurement Terms and Definitions.
(b) Contract quantity.
Add the following;:

Contract quantities will be adjusted only when there are errors in the original design of 15% or
more.

Change the following:
“(b) Cubic yard” to “(c) Cubic yard”.
Add the following definition:

(p) Thousand Board Feet (Mbf). 1,000 board feet based on nominal widths, thickness, and

extreme usable length of each piece of lumber or timber actually incorporated in the job. For
glued laminated timber, 1,000 board feet based on actual width, thickness, and length of each
piece actually incorporated in the job.

109.02_0114_us_06_09_2008

109.02 Measurement Terms and Definitions,

Add the following definition:

(q) Actual quantity. (AQ) These quantities are determined from measurements of completed
work.
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151 - Mobilization

151.00_01_us_10_11_2006

Delete Section 151 in its entirety and replace with the following.

Description

151.01_This work consists of moving personnel, equipment, material, and incidentals to the
project and performing all work necessary before beginning work at the project site; obtaining of
permits, insurance, and bonds. This work also includes washing and treating construction
equipment and vehicles necessary for equipment transport to remove seeds, plants, and plant
fragments before the equipment is used on Forest Service lands, according to the requirements
within.

Construction Requirements

Wash the sides, tops, and undercarriages of all construction equipment. Remove all seeds, plants,
plant fragments, dirt, and debris from the construction equipment. Only equipment inspected by
the Forest Service will be allowed to operate within the project area. All subsequent move-ins of
equipment to the project area will be treated in the same manner as the initial move-in. This
requirement does not apply to cars, pickup trucks, and other vehicles that regularly travel
between the construction site and areas off the National Forest.

Equipment will be considered free of soil, seed, and other such debris when a visual inspection
does not disclose such material. Disassembly of equipment, components or the need for
specialized inspection tools is not required.

Notify the CO in writing at least 72 hours before moving any construction equipment onto the
national forest. Notification will include an agreed upon location where the equipment will be
available for inspection by the Forest Service. Inspection will be required after every cleaning.

Use methods of cleaning and locations for cleaning approved by the CO.
For work at a commercial washing facility, use an approved facility.

New infestations of noxious weeds of concern to Forest Service and identified by either
Contractor or Forest Service, in the Project Area or on the haul route, will be promptly reported
to the other party. Contractor and Forest Service will agree on treatment methods to reduce or
stop the spread of noxious weeds when new infestations are found. A current list of noxious
weeds of concern to Forest Service is available at each Forest Service office.
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Measurement

151.02_Clean equipment prior to moving onto this project. The initial cleaning will not be
included in the measurement for payment. Payment for cleaning will only be made if subsequent
cleanings are ordered by the CO. Measurement shall be on an “each” basis, meaning one
complete cleaning of all equipment required for this contract. Subsequent cleanings necessitated
by the Contractor’s actions but not directed by the CO will not be included in the measurement
for payment.

Measure mobilization according to Subsection 109.02.

Payment

151.03_The accepted quantity, measured as provided in Subsection 109.02, will be paid at the
contract price per unit of measurement for the Section 151 pay item shown in the bid schedule.
Payment will be full compensation for the work prescribed in this Section. See Subsection
109.05.

Progress payments for mobilization lump sum will be paid as follows:

(a) If applicable, bond premiums will be reimbursed according to FAR Clause 52.232-5
Payments Under Fixed-Price Construction Contracts, after receipt of the evidence of
payment.

(b) When 5 percent of the original contract amount is earned from other bid items, 50 percent
of the mobilization item, or 5 percent of the original contract amount, whichever is less, will
be paid.

() When 10 percent of the original contract amount is earned from other bid items, 100
percent of the mobilization item, or 10 percent of the original contract amount, whichever is
less, will be paid.

(d) Any portion of the mobilization item in excess of 10 percent of the original contract
amount will be paid after final acceptance.

Include all costs associated with the initial cleaning of equipment in the unit bid price for
Mobilization. Cleaning for subsequent move-ins will not be paid for unless after a suspension
ordered by the CO.
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155 - Schedules for Construction Contracts

155.00_nat_us_05_11_2004

155 Delete.

Delete Section 155 in its entirety.

157 - Soil Erosion Control

157.02_01_us_08_23_2004

157.02 Materials

Add the following:

Provide bales, wattles, logs and rolls from a certified noxious weed free source.

157.03 General

Add the following:

Prior to the start of construction, submit a written plan for review that provides permanent and
temporary erosion control measures to minimize erosion and sedimentation during and after
construction. Include methods to minimize disturbance to the stream and prevent runoff from the
construction site entering directly into the stream. The “Soil Erosion Control Plan” must address
construction activities that have the potential for stream sedimentation.

201 - Clearing and Grubbing
201.00_nat_us_08_05_2009

201.02 Material:

Delete Tree wound dressing material reference.

201.03 General.

Delete the last sentence.
201.04 Clearing.
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Delete the last sentence of (d).

201.01 Description

Replace with the following

This work consists of clearing and grubbing within clearing limits and other designated areas.

201.04 Clearing. (c)

Delete paragraph (c¢) and replace with the following:

(c) In areas outside the excavation, embankment, and slope rounding limits, cut stumps to
within 12 inches or one-third of the stump diameter of the ground, whichever is higher,
measured on the side adjacent to the highest ground. For timber sales, stump heights will
meet the requirements of the Timber Sale contract.

201.04 Clearing.

Delete subsection (d) and replace with the following:

(d) Do not cut vegetation less than 3 feet tall and less than 3 inches in diameter, that is
within the clearing limits but beyond the roadway and not in a decking area, and that does
not interfere with sight distance along the road.

Add the following:

(e) Trim branches of remaining trees or shrubs to give a clear height of 14 feet above the
roadbed unless otherwise indicated. Trim tree limbs as near flush with the trunk as
practicable.

(f) Remove brush from log decks. Deck logs so that logs are piled parallel to one
another; can be removed by standard log loading equipment; will not damage standing
trees; will not interfere with drainage, and will not roll. Keep logs in log decks free of
brush and soil.

201.06_nat us 02_18 2005
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201.06 Disposal.

Delete the first sentence of this subsection and substitute the following:

Dispose of merchantable timber designated for removal according to the provisions of the timber
sale contract.

203 - Removal of Structures and Obstructions

203.00_01_us_10_11_2006

203.03 Salvaging Material.
Delete this subsection and add the following:

Unless shown on the plans, remove all designated material from the project area and National
Forest land.

203.05 Disposing of Material.

(a) Remove from project.

Delete this paragraph and add the following:

All removed material may be salvaged by the Contractor unless otherwise shown on the plans.
Dispose of all items not designated to be salvaged for the Government in any legal manner.

203.01_nat_us_02_25_2005

203.01 Description.

Delete and replace with the following:

This work consists of disposing of construction slash and debris, salvaging, removing, and
disposing of buildings, fences, structures, pavements, culverts, utilities, curbs, sidewalks, and
other obstructions.

203.05_nat_us_02_18_2005

203.05 Disposing of Material.
Add the following:

(e) Windrowing Construction Slash. Place construction slash outside the roadway in neat,
compacted windrows approximately parallel to and along the toeline of embankment slopes. Do
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not permit the top of the windrows to extend above subgrade. Use construction equipment to
matt down all material in a windrow to form a compact and uniform pile. Construct breaks of at
least 15 feet at least every 200 feet in a windrow. Do not place windrows against trees. Obtain
approval for pioneer roads. A pioneer road may be constructed to provide an area for placement
of windrows, provided the excavated material is kept within the clearing limits and does not
adversely affect the road construction.

(f) Scattering. Scatter construction slash outside the clearing limits without damaging trees.
Limb all logs. Place logs and stumps away from trees, positioned so they will not roll, and are
not on top of one another. Limb and scatter other construction slash to reduce slash
concentrations.

(g) Chipping or Grinding. Use an approved chipping machine to grind slash and stumps greater
than 3 inches in diameter and longer than 3 feet. Deposit chips or ground woody material on
embankment slopes or outside the roadway to a loose depth less than 6 inches. Minor amounts of
chips or ground woody material may be permitted within the roadway if they are thoroughly
mixed with soil and do not form a layer.

(h) Debris Mat. Use tree limbs, tops, cull logs, split stumps, wood chunks, and other debris to
form a mat upon which construction equipment is operated. Place stumps upside down and blend
stumps into the mat.

(i) Decking Firewood Material. Remove brush from decks. Limb and deck logs that do not
meet Utilization Standards according to Subsection 201.04 as directed by the CO. Cut logs to
lengths less than 30 feet. Ensure that logs stacks are stable and free of brush and soil.

(j) Removal to designated locations. Remove construction slash to designated locations.

(K) Piling. Pile construction slash in designated areas. Place and construct piles so that if the
piles are burned, the burning will not damage remaining trees. Keep piles free of dirt from
stumps. Cut unmerchantable logs into lengths of less than 20 feet.

(1) Placing Slash on Embankment Slopes. Place construction slash on completed embankment
slopes to reduce soil erosion. Place construction slash as flat as practicable on the completed
slope. Do not place slash closer than 2 feet below subgrade. Priority for use of available slash is
for: (1) through fills; (2) insides of curves; and (3) ditch relief outlets.

(m) Hydrological Sensitive Placement. Where required use this method in combination with
other designated methods to dispose of material to reduce erosion and to aid in re-vegetation:
1. Place windrow segments on contours, wrap in type 1 geotextile.

2. Place logs as log erosion barriers on contours. Place logs so that 80% of their
length is on the ground surface.

3. Scatter slash on bare or disturbed areas within or outside the clearing limits as
directed.

4. Scatter chips or ground woody material on bare or disturbed areas within or outside
the clearing limits as directed.

Place stumps in swales or on sites to form planting pockets. Place windrow segments on
contours, wrap in type I geotextile.
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203.08 Payment

Add the following:

Disposal of construction slash will be compensated under the designated pay item in Section
201.

204 - Excavation and Embankment

204.06_0114_us_07_06_2005

204.06 Roadway Excavation

Add the following:

(d) Drainage Excavation. Drainage excavation includes construction of side ditches,
minor channel changes, inlet and outlet ditches, furrow ditches, rolling drainage dips,
surface water deflectors and other minor earth drainage structures as shown on the
plans. Compaction for drainage excavation is as shown on the plans.

204.11 Compaction

Delete the first paragraph and replace it with the following:

For compaction according to method (a), (b), or (c), use AASHTO T 27 to determine the amount
of material retained on a Number. 4 sieve. For compaction methods (d), (€), or () no sieve test is
required.

Add the following compaction methods:

(d) Hauling and Spreading Equipment. Adjust the moisture content to a level suitable for
compaction. Compact the material by operating equipment over the full width of the roadway.

(e) Roller Compaction. Adjust the moisture content to a level suitable for compaction. Operate
Rollers over the full width of each layer until visual displacement ceases, but not fewer than
three complete passes. Use rollers that meet the following requirements:

Spread Thick Timber Sale
Page R-23



(1) Steel wheeled rollers, other than vibratory, capable of exerting a force of not less than
250 pounds per inch of width of the compression roll or rolls.

(2) Vibratory steel wheeled rollers equipped with amplitude and frequency controls with
a minimum weight of 6 tons, specifically designed to compact the material on which it is
used.

(3) Pneumatic-tired rollers with smooth tread tires of equal size that will provide a
uniform compacting pressure for the full width of the roller and capable of exerting a
ground pressure of at least 80 psi.

(4) Sheepsfoot, tamping, or grid rollers capable of exerting a force of 250 lbs/inch of
width of roller drum.

(f) Mechanical Tamper. Adjust the moisture content of the backfill material to a moisture
content suitable for compaction. Compact each 6 inch layer with a minimum of three complete
passes with a mechanical tamper, approved by the CO.

204.14 Disposal of Unsuitable or Execess Material.

Delete the text of the first paragraph and substitute the following:

Dispose of unsuitable or excess material at designated sites or legally off the project.

204.15 Acceptance

Delete the first paragraph.
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204.13_0114_us_03_21_2008
204.13 Sloping, Shaping, and Finishing.

Delete section (d) and add the following:

(d) Finishing. Finish the roadbed to be smooth and uniform, and shaped to conform to the
typical sections. Remove unsuitable material from the roadbed and replace with suitable
material. Finish roadbeds to the designated tolerance class as shown in table 204-2.

Ensure that the subgrade for both surfaced and unsurfaced roads is visibly moist during shaping
and dressing. Scarify to 6 inches below the bottom of low sections, holes, cracks, or depressions
and bring back to grade with suitable material. Maintain proper ditch drainage.

Use the designated methods to finish the roadbed:

(1) Method A. Remove all material larger than 6 inches from the top 6 inches of the
roadbed and replace with suitable material.

(2) Method B. Grid roller or approved equal according to Subsection 204.11 (e).

(3) Method C. For roads designated as Construction Tolerance Class K, L, or M, finish the
roadbed by spreading the excavation. Eliminate rock berms.

(4) Method D. Reduce in place or remove and dispose of rocks larger than 4 inches
extending above the finished road surface.

Add Table 204-2—Construction Tolerances:

Table 204-2 Construction tolerances.

Tolerance Class®

A|B|C|D|E|F|G|H|I1I|J|K|L||M

Roadbed width (ft) +0.5 | +0.5 | +1.0 | +1.0 +1.0 +1.0 +1.5 +1.0 +2.0 +2.0 +2.0 +2.0 +2.0

Subgrade elevation +0.1 | £0.2 | +0.2 | +0.5 +0.5 +1.0 +1.0 +1.5 +2.0 +3.0 +2.0 13.0 (c)
()

Centerline alignment | +02 [ +0.2 [ +0.5 | #05 [ 1.0 |10 | +15 [ 415 |20 |23.0 |30 |50 | (9
)

Slopes, excavation, +3 +5 +5 +5 +5 +5 +10 +10 +10 +10 +20 +20 +20
and embankment (%
slope®

a. Maximum allowable deviation from construction stakes and drawings.

b. Maximum allowable deviation from staked slope measured from slope stakes or hinge
points.

c. Unless otherwise shown the centerline alignment and subgrade elevation, as built, have no
horizontal curves with a radius of less than 80 feet, and no vertical curves with a curve length
of less than 80 feet when the algebraic difference in the grade change is less than 10 percent,
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or a curve length of less than 100 feet when the algebraic difference of the grade change is
greater than or equal to 10 percent. The centerline grade is not to exceed 20 percent in 100
feet of length.

204.16_0114_us_02_25_2005

204.16 Measurcment.

b) Unclassified borrow, select borrow, and select topping

Delete first paragraph and add the following:

Measure by the cubic yard in place.

209 - Structure Excavation and Backfill

209.00 01 _us_10_11_2006

209.07 Dewatering
Delete the subsection and add the following:

Submit a Dewatering Plan 5 days prior to beginning excavation.

Construct diversion prior to performing any excavation. Construct diversions using water tight,
non-eroding methods. Employ settling basins or other methods so that muddy water is not
returned to stream. Install, operate, and remove diversions in a manner that minimizes erosion
and sedimentation.

209.10 Backfill.

(a) General.
Add the following:
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Replace any pipe that is distorted by more than 5 percent of nominal dimensions, or that
is ruptured or broken.

Do not place or backfill pipe that meets any of the following conditions until the
excavation and foundation have been approved in writing by the CO:

o Embankment height greater than 6 feet at subgrade centerline.
. Installation in a protected streamcourse.

° Round pipe with a diameter of 48 inches or greater.

° Pipe arches with a span of 50 inches or greater.

o Any box culvert of structure other than pipe culverts.

(b) Pipe Culverts.

(1) Pipe culverts with compacted backfill.
Add the following:

Excavate an area on each side of the pipe as needed to effectively achieve
compaction requirements. Backfill without damaging or displacing the pipe.
Complete backfilling of the trench with suitable material.

209.11 Compacting.

Delete the subsection and add the following:

Compact backfill using designated compaction method A, B, C, or D:
Method A. Ensure that backfill density exceeds the density of the surrounding embankment.

Method B. Adjust the moisture content of the backfill material to a moisture content suitable
for compaction. Compact each layer 6 inch layer with a minimum of three complete passes or
until visual displacement ceases using a mechanical tamper, (wacker-packer type or approved
equal). For compaction under sections 252, 254, 255, 257, 258 and 262 compact with a
vibratory steel wheeled roller with a mass of at least 8 tons.

Method C. Compact each layer of backfill with a minimum of two passes with mechanical
tamper, (wacker-packer type, or approved equal).
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Method D. Determine optimum moisture content and maximum density according to
AASHTO T 99 method C. Adjust the moisture content of the backfill material to a moisture
content suitable for compaction. Compact material placed in all layers to at least 95 percent
of the maximum density. Determine the in place density and moisture content according to
AASHTO T 310 or other approved test procedures.

209.12 Acceptance.

Sampling and Testing Requirements
Add the following:

Compaction methods (A),(B), and (C) do not require AASHTO T-99 or T-310 test methods for
foundation fill.

209.13 See Subsection 109.05

Delete the first sentence and replace with the following:

Do not measure structure excavation, bedding, and backfill for payment.

230 - Roadside Brushing

230.00_0114_us_08_04_2005

Description

230.01 Work. This work consists of removing all vegetative material including limbs, residual
slash, live roadside brush, and small trees within the brushing limits designated on the plans.

Construction
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230.02 Brushing. Cut all brush and small trees (6 inches diameter, or less, at the point of cut)
inside the brushing limits and outside the roadbed no higher than 4 inches above ground level (6
inches for machine brushing). If rocks or other obstructions are encountered, cut no higher than
6 inches above the obstruction. Limb live trees with a diameter larger than 6 inches to provide a
clear height of 14 feet above the road surface.

Cut all brush and trees located on the roadbed as nearly flush to the road surface as possible so
stumps will not become a hazard to vehicle tires.

230.03 Windfalls. Limb windfalls lying within or across the brushing limits, cut off at the top of
the existing cut slope or 5 feet from the shoulder on the fill slope. Dispose of windfall material
as slash.

230.04 Road Junctions. Do not deposit brushing debris on the roadway of adjoining roads.

230.05 Slash Treatment. Scatter slash outside the brushing limits without damaging residual
trees. Slash is defined as any material that has a length greater than 36 inches or a diameter
greater than 2 inches at any point. Do not deposit material in streams, streambeds, culvert inlets
or outlets, drainage ways, or cattle guards.

230.06 Acceptance. Roadside brushing will be evaluated under Subsection 106.02.

Measurement

230.07 Method. Measure the Section 230 items listed in the bid schedule according to
Subsection 109.02 and the following.

Linear measurements will be horizontal along the road centerline.

Quantities will be the number of miles (or stations) and fractions thereof along the road

centerline.
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Payment

230.08. The accepted quantities will be paid at the contract price per unit of measurement for the
section 230 pay items listed in the bid schedule. Payment will be full compensation for the work
prescribed in this section. See Subsection 109.05.

251 - Riprap
251.01_0114_us 06 27 2011

251.01 Description

Delete the first sentence and add the following:

This work consists of hauling, and placing of Government Furnished riprap for bank protection,
slope protection, drainage structures, erosion control, and other features shown on the plans.

251.02 Material.

Add the following:

When shown on the plans stone from the project site may be utilized.

251.07 Acceptance

Delete sampling and testing requirements of Table 251-1 and certification requirements of
Subsection 106.03.
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301 - Untreated Aggregate Courses

301.00_nat us_03_03_2005

301 Title Change.
Change the title to: Section 301 Aggregate Courses

301.01 Work.
Add the following:

Work includes producing aggregate by pit-run, grid rolling, screening, or crushing methods, or
placing Government-furnished aggregate. Work may include additive mineral filler, or binder.

301.02_nat us 05 16 2005

301.02 Material.

Add the following:
Bentonite 725.30
Calcium Chloride Flake 725.02
Lignon Sulfonate 725.20
Magnesium Chloride Brine or Calcium Chloride Liquid 725.02

301.03_nat_us 02 28 2013

301.03 General.

Add the following:
Written approval of the roadbed is required before placing aggregate.

For pit run or grid-rolled material, furnish material smaller than the maximum size. No gradation
other than maximum size will be required for pit-run or grid-rolled material. For grid rolling, use
all suitable material that can be reduced to maximum size. After processing on the road, remove
all oversize material from the road and dispose of it as directed by the CO.

Provide additives or binder, if required, at the proportions specified.
Develop and use Government furnished sources according to Section 105.

If the aggregate is produced and stockpiled before placement, handle and stockpiled according to
Section 320. Establish stockpile sites at locations approved. Clear and grub stockpile sites
according to Section 201.
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301.04 Mixing and Spreading.

Delete the first sentence of the first paragraph and add the following:

Ensure that aggregate and any required additives, water, mineral filler, and binder are mixed by
the specified method except, if crushed aggregate products are being produced and mineral filler,
binder, or additives are required, uniformly blend following crushing. Control additive
proportions to 0.5 percent dry weight.

(a) Stationary Plant Method. Mix the aggregate with other required materials in an approved
mixer. Add water during the mixing operation in the amount necessary to provide the moisture
content for compacting to the specified density. After mixing, transport the aggregate to the
jobsite while it contains the proper moisture content, and place it on the roadbed or base course
using an aggregate spreader.

(b) Travel Plant Method. After placing the aggregate for each layer with an aggregate spreader
or windrow-sizing device, uniformly mix it with other required materials using a traveling
mixing plant. During mixing, add water to provide the necessary moisture content for
compacting.

(c) Road Mix Method. After placing the aggregate for each layer, mix it with other required
materials at the required moisture content until the mixture is uniform throughout. Mix
aggregate, water, and all other materials until a uniform distribution is obtained.

Spread the aggregate in a uniform layer, with no segregation of size, and to a loose depth that
will provide the required compacted thickness.

When placing aggregate over geotextile, place aggregate in a single lift to the full depth
specified.

Route and distribute hauling and leveling equipment over the width and length of each layer.

301.05_0114_us_03_07_2005

301.05 Compacting
Delete the first and third paragraphs and add the following:

Compact the aggregate using the following method as specified:

(c.) Determine the maximum density of the mixture according to AASHTO 180, method D.

Compact each layer to at least 95 percent of maximum density. Determine the inplace
density and moisture content according to AASHTO T 310 or other approved test procedure.

(d.) Hauling and Spreading Equipment. Adjust the moisture content to a level suitable for
compaction. Operate spreading and hauling equipment over the full width of each layer of
the aggregate.
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(e.) Roller Compaction. Adjust the moisture content to a level suitable for compaction.
Operate rollers over the full width of each layer until visual displacement ceases, but not
fewer than three complete passes. Use rollers that meet the following requirements:

(1) Steel wheeled rollers, other than vibratory, capable of exerting a force of not less than
250 pounds per inch of width of the compression roll or rolls.

(2) Vibratory steel wheeled rollers equipped with amplitude and frequency controls with
a minimum weight of 6 tons, specifically designed to compact the material on which it is
used.

(3) Pneumatic-tired rollers with smooth tread tires of equal size that will provide a
uniform compacting pressure for the full width of the roller and capable of exerting a
ground pressure of at least 80 psi.

301.10 Payment

Delete the following:

adjusted according to Subsection 106.05

303 - Road Reconditioning

303.00_01 us_10_11_2006

Delete Section 303 in its entirety and replace with the following.

Description

303.01 This work consists of reconditioning ditches, shoulders, roadbeds, parking areas,
turnouts, approach road intersections, cattleguards, asphalt surfaces and aggregate surfaces.
Construct outslopes, clean and maintain all roadbed drainage structures when shown on the
plans.

Material

303.02 Conform to the following Subsection:

Water 725.01
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Construction Requirements

303.03 Ditch Reconditioning. Remove all slide material, sediment, vegetation, and other
debris from the existing ditches and culvert inlets and outlets. Reshape ditches and culvert inlets

and outlets to achieve positive drainage and a uniform ditch width, depth, and grade. Dispose of
waste as shown on the plans.

303.04 Shoulder Reconditioning. Repair soft and unstable areas according to Subsection
204.07. Remove all slide material, vegetation, and other debris from existing shoulders
including shoulders of parking areas, turnouts, and other widened areas. Dispose of waste as
shown on the plans.

303.05 Roadbed Reconditioning Repair soft and unstable areas according to Subsection
204.07. Remove all organic, deleterious material larger than 6 inches from the top 6 inches of
subgrade. Dispose of waste as shown on the plans. Scarify, rip and shape the traveled way and
shoulders at locations and to the depth and width designated on the plans. Remove surface
irregularities and shape to provide a uniform surface.

Dispose of rock larger than 4 inches brought to the surface during scarification in areas
designated on the plans.

For portions of roads not requiring scarification, the roadbed may contain rocks larger than 4
inches provided they do not extend above the finished roadbed surface. Reduce in place or
remove rock extending above the finished roadbed surface. Dispose of removed rock in areas
designated on the plans.

Compact using the following method as specified:

(a) Compaction A. Operate equipment over the full width.
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(b) Compaction B. Operate rollers over the full width of each layer until visual
displacement ceases, but not fewer than three complete passes. Use rollers that meet the
following requirements:

(1) Steel wheeled rollers, other than vibratory, capable of exerting a force of not less than
250 pounds per inch of width of the compression roll or rolls.

(2) Vibratory steel wheeled rollers equipped with amplitude and frequency controls with
a minimum weight of 6 tons, specifically designed to compact the material on which it is
used.

(3) Pneumatic-tired rollers with smooth tread tires of equal size that will provide a
uniform compacting pressure for the full width of the roller and capable of exerting a
ground pressure of at least 80 psi.

303.06 Aggregate Surface Reconditioning. Repair soft and unstable areas to the full depth of
the aggregate surface and according to Subsection 303.05. Scarify to the depth of the aggregate
surface or to a depth of 8 inches, whichever is less, and remove surface irregularities. Reshape,
finish, and compact the entire aggregate surface according to Section 308.

303.07 Roadway Reconditioning. Perform all the applicable work described in Subsections
303.03 through 303.06.

Maintain the existing cross slope or crown unless otherwise shown on the plans. Establish a
blading pattern that will retain the surfacing on the roadbed and provide a through mixing of the
materials within the completed surface width.
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Blade and shape the subgrade for both surfaced and unsurfaced roads when moisture content is
suitable for compaction.

303.08 Pulverizing. Scarify the surface to the designated depth and width. Pulverize all
material to a size one and one half times the maximum sized aggregate or to 1’ inches,
whichever is greater. Mix, spread, compact, and finish the material according to Section 301.

303.09 Acceptance. See Table 303-1 for sampling and testing requirements. Road
reconditioning work will be evaluated under Subsections 106.02 and 106.04.

Measurement

303.10 Measure the Section 303 items listed in the Schedule of Items according to Subsection
109.02 and the following as applicable.

Measure ditch reconditioning and shoulder reconditioning by the mile, by the station or foot
horizontally along the centerline of the roadway for each side of the roadway.

Measure roadbed reconditioning, aggregate surface reconditioning, roadway reconditioning, and
pulverizing by the mile, by the station, or by the square yard.

Payment

303.11 The accepted quantities will be paid at the contract price per unit of measurement for the
Section 303 pay items listed in the bid schedule. Payment will be full compensation for the work
prescribed in this Section. See Subsection 109.05.
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322 - Minor Aggregate Courses

322.00_nat us_10_14 2011

Description

322.01 This work consists of constructing one or more courses of aggregate on a prepared
surface. Work includes producing aggregate by grid rolling, screening, or crushing methods, or
placing pit-run or Government-furnished aggregate.

Surface aggregate grading is designated as shown in Table 703-3.
Subbase and base aggregate grading is designated as shown in Table 703-2.
Screened aggregate grading is designated as shown in Table 703-16.
Material
322,02 Conform to the following Subsections:
Aggregate 703.05
Water 725.01

Construction Requirements

322.03 General. Prepare the surface on which the aggregate course is placed according to Section
204 or 303 as applicable.

Request approval of the roadbed in writing before placing aggregate.

Develop, haul, and apply water in accordance to Section 170.

Submit target values within the gradation ranges shown in Table 703-2 or 703-3 for the required
grading. After reviewing the proposed target values the CO will determine the final values for the
gradation and notify the Contractor in writing.

No quality requirements or gradation other than maximum size will be required for pit run and
grid-rolled material. For grid rolling, use all suitable material that can be reduced to maximum
size.
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After processing on the road, remove all oversize material from the road and dispose of it as
directed by the CO.

If the aggregate is produced and stockpiled before placement, handle and stockpiled according to
Section 320. Establish stockpile sites at approved locations.

322.04 Mixing and Spreading. Mix the aggregate and adjust the moisture content to obtain a
uniform mixture with a moisture content suitable for the specified compaction method. Spread and
shape the mixture on the prepared surface in a uniform layer with no segregation of size, and to a
loose depth that will provide the required compacted thickness.

Do not place in layers exceeding 6 inches in compacted thickness for aggregate base and surface
courses or twice the maximum particle size for screened aggregate. When more than one layer is
necessary, compact each layer according to Subsection 322.05 before placing the next layer. Route
hauling and leveling equipment uniformly over the full width.

When placing aggregate over geotextile, place aggregate in a single lift to the full depth specified.
322.05 Compacting. Compact each layer full width. Roll from the sides to the center, parallel to

the centerline of the road. Along curbs, headers, walls, and all places not accessible to the roller,
compact the material with approved tampers or compactors.

Compact the aggregate using one of the following methods as specified:

Compaction A. Operating spreading and hauling equipment over the full width of the
travelway.

Compaction B. Operate rollers and compact as specified in Subsection 204.11(a)(1).

Compaction C. Moisten or dry the aggregate to a uniform moisture content between 5
and 7 percent based on total dry weight of the mixture. Operate rollers and compact as
specified in Subsection 204.11(a)(1).

Compaction D. Compact to a density of at least 95 percent of the maximum density, as
determined by AASHTO T 99, method C or D.

Compaction E. Removed.

Compaction F. Compact to a density of at least 95 per-cent of the maximum density, as
determined by AASHTO T 180, method C or D.

Compaction G. Removed.

For all compaction methods, blade the surface of each layer during the compaction operations to
remove irregularities and produce a smooth, even surface. When a density requirement is
specified, determine the in place density and moisture content according to AASHTO T 310 or
other approved test procedures.
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322.06 Construction Tolerance. If grade finishing stakes are required, finish the surface to
within +£0.10 feet from staked line and grade elevation.

If grade finishing stakes are not required, shape the surface to the required template and check the
surface with a 10-foot straightedge. Defective areas are surface deviations in excess of 1/2 inch in
10 feet between any two contacts of the straightedge with the surface.

Correct all defective areas by loosening the material, adding or removing material, reshaping, and
compacting.

Ensure that the compacted thickness is not consistently above or below the specified thickness.
The maximum variation from the compacted specified thickness is ¥ inch.

Ensure that the compacted width is not consistently above the specified width. The maximum
variation from the specified width will not exceed +12 inches at any point.

322.07 Maintenance. Maintain the aggregate course to the correct line, grade, and cross-section
by blading, watering, rolling, or any combination thereof until placement of the next course.
Correct all defects according to Subsection 322.06.

322.08 Acceptance. See Table 322-1 or Table 322-2 as applicable, for sampling and testing
requirements.

Aggregate gradation and surface course plasticity index will be evaluated under Subsection 106.04.
If the aggregate is obtained from a Government stockpile then the above characteristics will be
evaluated under Subsection 106.02. Other aggregate quality properties will be evaluated under
Subsections 106.02 and 106.04. Placement of aggregate courses will be evaluated under
Subsections 106.02 and 106.04.

The allowable upper and lower aggregate gradation limits are the Target Value plus or minus the
allowable deviations shown in Tables 703-2 and 703-3.

The allowable upper and lower Plasticity index limits for surface courses are stated in 703.05(b).

Preparation of the surface on which the aggregate course is placed will be evaluated under Section
204 or 303 as applicable.

Measurement

322.09 Measure the Section 322 items listed in the bid schedule according to Subsection 109.02
and the following as applicable.

Measure square yard width horizontally to include the top of aggregate width including designed
widening. Measure the square yard length horizontally along the centerline of the roadway.
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If the measurement for aggregate is by cubic yard using contract quantities then measure
aggregate by the cubic yard in-place once compacted, otherwise measurement for aggregate by
the cubic yard is measured by the cubic yard in the hauling vehicle.

Measure thickness perpendicular to the grade of the travelway.

Measure width perpendicular to the centerline.
Payment
322.10 The accepted quantities will be paid at the contract price per unit of measurement for the

Section 322 pay items listed in the bid schedule. Payment will be full compensation for the work
prescribed in this Section. See Subsection 109.05.
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602 - Culverts and Drains

602.00_01 us _10_12 2006

602.03 General

Add the following:

Clean and paint damaged coating caused by welding, field cutting, or handling in accordance
with AASHTO M 36M and ASTM A 849.

602.05 Laying Metal Pipe

Add the following:

Install helically corrugated lock-seam pipe with the seam at the inlet end placed below the
horizontal centerline. This, requirement also applies to the outlet end, when less than 5 feet
below subgrade.

602.03_0114_us_08_04_2005

602.03 General.
Delete second paragraph and add the following:

The lengths and locations of individual pipe “as shown on the plans” are approximate. Do not
order pipe until culvert locations are designated on the ground and a written list of the correct
lengths is approved by the C.O.

625 - Turf Establishment

625.00_01_us_10_12_2006

625.03 General.

Delete this subsection and replace with the following:

Apply turf establishment to the areas shown on the drawings or in the worklists within 14 days
after completion of ground disturbing activities. Seeded areas damaged by construction activities
shall be reseeded within 10 days of the damage.
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Seed as soon as possible after constructed to template lines unless otherwise specified in writing
by the CO. Do not seed during windy weather or when the ground is excessively wet, frozen,
snow covered.

Assure that all seed and mulch used in the work conforms to the weed free requirements of
Section 713.

625.04 Preparing Seedbed.

Delete entire subsection.

625.05 Watering

Delete entire subsection.

625.06 Fertilizing.

Delete entire subsection.

625.07 Seeding.
Delete the first sentence and add the following.

Apply seed mix by the following methods.

(a) Dry method. Delete the third sentence.

Add the following after subsection (b).

Seed Mix. Furnish and apply the following kinds and amounts pure live seed:
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Kind of Seed Quantity of Pure Live Seed (Lbs/Acre)

Slender Wheatgrass (Elymus
8

Trachycaulus)
Mountain Brome (Bromus

. 11
Marginatus)
Bluebunch Wheatgrass 5
(Pseudoroegneria Spicata)

Determine the pounds of seed to be furnished per acre by dividing the pounds of pure live seed
required per acre by the product of the percent purity and percent germination.

Example 3 lbs. pure live seed/acre _ . commercial

0.90 x 0.85
seed per acre; purity = 90% and germination = 85%

625.08 Mulching.

Delete the entire subsection.

625.09 Protecting and Caring for Seeded Areas

Delete the first sentence and add the following:

Protect and care for seeded areas until final acceptance.

625.11 Measurement.

Delete the entire Subsection and replace with the following:
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Measure the Section 625 items listed in the bid schedule according to Subsection 109.02.

651 - Development of Pits & Quarries

651.00_01 _us_10_12_2006

Description

651.01 This work consists of clearing, grubbing, stripping topsoil, removing overburden,
constructing access roads, conducting restoration activities, and performing other incidental work
required for pit or quarry development.

Construction Requirements

651.02 General. Submit a plan of operations according to Section 105. Perform all work in
accordance with Sections 105, 201, 203, 204, 625, and 635, landscape preservation requirements,
and the approved pit and quarry development plan of operations. Perform the work in
accordance with MSHA 30 CFR, part 56.

651.03 Acceptance. Developing pits and quarries will be evaluated under Subsections 106.02
and 106.04.

651.04 Restoration. After excavation has been completed in part or all of the area, slope and
grade the sides, and smooth the general pit area as shown on the plans.

Rip and drain access roads that are marked on the drawings for obliteration; block them to
traffic; and seed them in Accordance with Section 625.

Payment
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651.05 Pit Development is considered a subsidiary item to Sections 204, 251, 252, 253, 301,

302, 321, or 322. No separate payment will be made under this Section or Sections 204, 251,
252,253, 301, 321, ,322, or 409.

705 - Rock

705.02_01_us_10_12_2006

705.02 Riprap Rock

Delete the second sentence of this subsection. Additionally delete the requirements specified for
(a). (b), and (c).

718 - Traffic Sighing and Marking Material

718.05 Aluminum Panels
Delete the third paragraph and replace with the following:

Clean, degrease and properly prepare the panels according to methods recommended by the
sheeting manufacturer. Conversion coatings will conform to ASTM B-921 or ASTM B-449.
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